

HAMILTON COUNTY ENGINEER'S OFFICE
2006 BID TABULATIONS

DATE	PROJECT NO.	PROJECT NAME	CONTRACTOR	ESTIMATE	BID PRICE	DIFFERENCE	% +/-	FUNDING
1/12	500212	BLUE ROCK ROAD EXTENSION	C J & L CONSTRUCTION	\$4,100,000.00	\$3,323,248.00	(\$776,752.00)	-18.95%	LOCAL
1/26	500528	KEMPER ROAD IMPROVEMENTS - SYCAMORE TWP.	R. A. MILLER CONSTRUCTION	\$740,000.00	\$628,626.00	(\$111,374.00)	-15.05%	LOCAL
1/26	500332	OXFORD ROAD BOWSTRING ARCH BRIDGE REHAB	OHIO BRIDGE CORPORATION	\$200,000.00	\$204,562.80	\$4,562.80	2.28%	LOCAL
1/26	500501	2005 SIDEWALK REPAIR/REPLACEMENT PROGRAM	PRUS CONSTRUCTION	\$53,773.40	\$51,460.60	(\$2,312.80)	-4.30%	LOCAL
3/10	500602	GUARDRAIL 2006	LAKE ERIE CONSTRUCTION	\$230,000.00	\$163,645.00	(\$66,355.00)	-28.85%	LOCAL
3/16	500606	NEW HAVEN ROAD BRIDGE B-0407	D.D.K. CONSTRUCTION	\$80,000.00	\$70,464.00	(\$9,536.00)	-11.92%	LOCAL
4/13	500219	SEKITAN ROAD BRIDGE REPLACEMENT ADD-0032	NECAMP	\$250,000.00	\$211,964.00	(\$38,036.00)	-15.21%	LOCAL
5/18	500603	RESURFACING 06-01	BARRET PAVING	\$1,730,000.00	\$1,520,334.50	(\$209,665.50)	-12.12%	LOCAL
6/22	500207	SEVEN GABLES CULVERT REPLACEMENT	BAKER CONCRETE	\$303,800.00	\$309,595.00	\$5,795.00	1.91%	LOCAL
6/29	500625	RESURFACING 06-02	JOHN R. JURGENSEN	\$1,635,000.00	\$1,388,345.00	(\$246,655.00)	-15.09%	LOCAL
6/29	500320	ZION HILL BRIDGE B-0097	TRI STATE CONCRETE	\$675,000.00	\$637,978.70	(\$37,021.30)	-5.48%	LOCAL
7/20	500305	BLUE ROCK ROAD BRIDGE DEMOLITION	EMPIRE DISMANTLEMENT	\$380,556.00	\$338,781.00	(\$41,775.00)	-10.98%	LOCAL
8/10	500627	COMPTON ROAD CULVERTS	TREND CONSTRUCTION	\$435,000.00	\$363,083.00	(\$71,917.00)	-16.53%	LOCAL
8/10	500426	COMPTON-SHEITS LANDSLIDE STABILIZATION	SOIL NAIL LAUNCHER	\$208,000.00	\$165,100.00	(\$42,900.00)	-20.63%	LOCAL
9/7	500554	STONE CREEK BLVD/HAVERKOS CT/COLERAIN AVE	PERFORMANCE SITE	\$2,875,000.00	\$2,223,055.47	(\$651,944.53)	-22.68%	LOCAL
10/5	500629	CARMARGO ROAD BRIDGE REHABILITATION	PRO SHOT CONCRETE	\$200,000.00	\$195,986.25	(\$4,013.75)	-2.01%	LOCAL
12/7	509212	EAST KEMPER ROAD IMPROVEMENTS	C J & L CONSTRUCTION	\$2,750,000.00	\$2,595,065.82	(\$154,934.18)	-5.63%	OPWC
12/19	500312	RYBOLT ROAD REALIGNMENT	SUNESIS CONSTRUCTION	\$5,775,000.00	\$4,485,913.10	(\$1,289,086.90)	-22.32%	OPWC
12/21	509617	WINTON ROAD - REYNARD TO FLEMING	PRUS CONSTRUCTION	\$6,095,000.00	\$4,023,084.15	(\$2,071,915.85)	-33.99%	OPWC
TOTALS				\$28,716,129.40	\$22,900,292.39	(\$5,815,837.01)	-20.25%	