CLIFF ROAD SLIDE CORRECTION DATE OF LETTING: ENGINEER'S ESTIMATE: $310,500.00
PROJECT NO. 501813 9/26/2019

REF No. ITEM SPEC. DESCRIPTION 'UNIT  QUANT UNITCOST  TOTAL

ROADWAY ITEMS

I 201 CLEARING & GRUBBING, INCLUDING TREE REMOVAL LS 1
2 202 PAVEMENT REMOVED (ASPHALT) ~SY 300
3 202 GUARDRAIL REMOVED F 221
4 204  SUBGRADE COMPACTION 5 300
5 301 ASPHALT CONCRETE BASE, PG64-22 | cY 20
6 304  AGGREGATE BASE, AS DIRECTED BY ENGINEER | cY | 25
448 ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2,
7 | PG64-22 ¥ 25
8 448  ASPHALT CONCRETE SURFACE COURSE, TYPE 1, PG64-22 | CY = 25
507 STEEL PILES, HP14x89, FURNISHED AND PLACED (SOLDIER
9 BEAMS) F 890
10 518 POROUS BACKFILL CY 40
Il 524  24"NON-REINFORCED CONCRETE DRILLED SHAFTS F 965
12 524 30" REINFORCED CONCRETE DRILLED SHAFTS F 795
13 606 GUARDRAIL, TYPE 5 WITH STEEL POSTS | F | 22
4 6l4 MAINTAINING TRAFFIC LS I
15 623 CONSTRUCTION LAYOUT STAKES AND SURVEYING LS 1
16 624 MOBILIZATION LS 1
17 644  CENTERLINE F 225
18 644 EDGE LINE F 550
659 SEEDING & MULCHING, INCLUDING COMMERCIAL
9 [FERTILIZER (12-12-12) | SY | 150
20 SPL  PRECAST CONCRETE LAGGING (2'x 510" x 8")  EA 41
2l SPL  PERFORMANCE BOND LS I
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CLIFF ROAD SLIDE CORRECTION DATE OF LETTING: ENGINEER'S ESTIMATE: $310,500.00
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REF NO. ITEM SPEC. DESCRIPTION 'UNIT =~ QUANT UNITCOST  TOTAL

ROADWAY ITEMS CONTINUED

22 SPL TEMPORARY EROSION CONTROL Ls 1

23 SPL  UNDERCUTTING, AS DIRECTED BY ENGINEER £ 25
'CONTINGENCY AMOUNT | ' '$32,300.00
TOTAL FOR PROJECT | | $

CONTRACTOR'S NAME:

'CONTRACTOR'S ADDRESS:
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